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S.P. NO 35 (TREE TRIMMING AND PRUNING)
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PAY ITEM SCHEDULE - QUESTION #2
Item 305 004 - Ductile Iron Pipe is added to the Pay Item Schedule

DELETE PAY ITEM SCHEDULE CONSISTING OF 17 PAGES AND REPLACE WITH REVISED PAY ITEM SCHEDULE
CONSISTING OF 17 PAGES
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District Department of Transportation PAGE: 1
DATE:
SCHEDULE OF ITEMS REVISED:06/29/2011

AMENDMENT NO. 4

REVISED PAY ITEM SCHEDULE CONSISTING OF 17 PAGES

CONTRACT ID: 2011B0018
CONTRACTOR :
LINE| ITEM [ APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [—=mmmmmm e R
| |  AND UNITS | DOLLARS | CTS | DOLLARS [CTS

1000003 Employee Training | | |
0010 | 1100.000] i

}000506 Unassigned I I |
0020 | Special Item -EACH - | 3.000]
|617 099 FURNISH AND | EACH | |
| INSTALL BOLT-ON UPS | | |
| SYSTEM | I |
|000506 Unassigned | | |
0030|Special Item -EACH - | 26.000]
[617 119 FURNISH AND | EACH | |
| INSTALL APS PUSH BUTTON | | |
j000506 Unassigned | | |
0040|Special Item -EACH - | 3.000] |
|617027 FURNISH AND | EACH | |
| INSTALL PULL BOX | | |
|000506 Unassigned |
0050|Special Item -EACH - | 3.000]
|RELOCATE EXISTING | EACH |
| TRAFFIC SIGNAL CONTROL |
|LER ONTO TEMP. PORTABLE |
| CONCRETE BASE | |
|000511 Unassigned | | |
0060 |Special Item -LS - 611 |LUMP | LUMP I
|001 TREE PROTECTION AND | | |
| REPLACEMENT | | I
|000511 Unassigned | | |
0070|Special Item -LS - 611 | LUMP | LUMP
j051 TREE TRIMING AND | | |
|ROOT PRUNING | | |
j000515 Unassigned | | |
0080 |Special Item -SY - | 5400.000] |
| GEOGRID | SY | . |



District Department of Transportation PAGE: 2

DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 2011B0018
CONTRACTOR :
LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY el e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

1108002 Progress | | |
0090 | Photographs | LUMP | LUMP |

0100] | LUMP | LUMP |

|202002 Common Excavation | | |
0120] | 2490.000)

|]202004 Hard Surface | | |
0130 | Pavement Excavation | 1777.000]

1204004 Borrow Embankment | | |
0140|Fill | 309.000] |

1207002 Trench Excavation | | |
0150 )and Backfill | 506.000] |

|209002 Aggregate Base | | |
0160 |Course | 950.000] |

]212002 Test Pit | | |
0170] | 4.000) |

]213002 Geosynthetic |

0180 |Stabilized Subgrade |
|Using Graded Aggregate |
|Base GEOSYNTHETIC |
| STABILIZED SUBGRADE |
JUSING G RADED AGGREGATE |
| BASE



District Department of Transportation PAGE: 3

DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 2011B0018
CONTRACTOR :
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [mm = e B
: |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

1302002 Vvalve Casing | | I
0190] | 2.000] I

/303002 Abandon Valve | | |
0200 |Casing | 2.000] |

/303004 Remove Fire | | |
0210 |Hydrant I 2.000] |

|305002 Ductile Iron Pipe, | | |
022014 - 8 Inch | 20.000]

|305004 Ductile Iron Pipe, | | |
0230(12 Inch | 20.000]| I

|305018 Extra Fittingd - | ’ | |
0240 |Contractor Furnished | 200.000]

|306002 Gate Butterfly | | |
0250|Valve, 3 - 12 Inch | 2.000] |

|307002 Set Fire Hydrant | | |
0260 I 2.000] ’

|307004 Relocate Fire | | |
0270 |Hydrant | 1.000]

/1309002 Sewer Manhole on | | |
0280 |Sewer 48 Inch and Less | 27.000] |

|Dia. |VLE I . |

/1310008 Basin Connect PCC | | |
0290 |Pipe, Class III, 15 Inch | 60.000|
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DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 2011B0018
CONTRACTOR :
LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY I e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

[310991 Catch Basins | | |
0300 |Connecting Pipe Special | 50.000]|
|[Item - LF - 310 015 |LF i |
|ICLEAN PCC PIPE ! ! I
[310992 Catch Basins |
0310|Special Item -EACH - | 2.000]
[310 005 CLEAN SEWER | EACH |
| STRUCTURE | |
1310992 Catch Basins | | |
0320 |Special Item -EACH - | 3.000] |
1310 007 3-THROAT WATER |EACH | |
|QUALITY BASIN | ! I
[311002 Adjust I ! I
0330 | Sewer-Water-Utility | 15.000]
|[Manhole Frame |EACH | . |
[311004 Reset | I I
0340 | Sewer-Water-Utility | 2.000] |
|[Manhole Frame |EACH | . |
[311010 Adjust Standard | | |
0350|Basin Top | 2.000] |

[311991 Adjust, |

0360 |Rebuild&Replace |
|[Manhole&Catchbasin- |
|Special Item -EA- 311 i
|027 REPLACE EXISTING I
|BASIN WITH 2-TH ROAT |
|WATER QUALITY BASIN |
[312006 Replace Standard | | |

0370|Basin Top i 2.000]

[313002 Abandon Basin | | |
0380 |Connecting Pipe | 1.000] |
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DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 2011B0018
CONTRACTOR :
LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY | ===
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|314006 PCC Pipe, Class | | |
0390|III, Gasket, 18 Inch | 210.000]| |

|315002 Pipe Sewer TV | | |
0400 | Inspection -~ LS - | LUMP | LUMP |

| 402002 Superpave Base I I I
0410|Course, 19 mm | 1793.000]|

/402010 Superpave Surface | | |
0420 |Course, 9.5 mm | 519.000]

| 403002 Tack Coat | | I
0430 | 372.000]| |

|407002 Temporary AC, | | |
0440 | Superpave Surface Course, | 100.000]
[|12.5 mm | TON | . |
|501991 Portland Cement | | |
0450 |Concrete Pavement | 49.000| |
| Special Item -CY - 501 |CY | |
|]008 PCC PAVEMENT FOR | | |
JUTILITY CUTS | I I
| 502004 PCC Base for | | |
0460|Utility Cuts | 15.000] |

| 502006 PCC Base, 8 Inch | | |
0470 | 80.000| |

| 504006 PCC I I I
0480 |Driveway-Alley Entrance, | 135.000] |
|7 Inch | SY | . I



District Department of Transportation PAGE: 6

DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 2011B0018
CONTRACTOR :
LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY I
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 505030 Anchor Bolts - | | |
0490 | Paving | 500.000|

| 601002 PCC Bus Stop Pad | | |
0500/ | 60.000| |

| 606002 Pavement | | |
0510 |Profiling (Milling) | 372.000|

| 608004 PCC Sidewalk, 4 I | |
0520 |Inch | 670.000| |

| 608016 Repair-Replace | | |
0530 |PCC Sidewalk, 4 Inch I 300.000]

| 608992 Sidwalks & | |

I

0540 |Driveway Special Item - | 30.000]
|SY - 608 009 RUBBERIZED |SY | |
| SIDEWALK I | I

| 609036 PCC Gutter I I I
0550 I 88.000]| I

| 609068 Furnish and Set | | |
0560(8"x12" Granite Straight | 2125.000|
| Curb |LF | . |
| 609072 Furnish and Set |
057018"x12" Granite Circular | 341.000]
|Curb, Radius 10-100 Ft. |LE |

| 609200 PCC | I I
0580 |Wheelchair/Bicycle Ramp | 12.000]
|- New Construction |EACH | .
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DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 2011B0018
CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY e P
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1609202 PCC | |

I
0590 |Wheelchair/Bicycle Ramp | 1.000]
|- Existing Construction |EACH | |

I

1610018 Sod with 3 Inch | | |
0600 | Topsoil | 400.000] I

| 612002 Mobilization | | |
0610 | LUMP | LUMP |

1614992 PCC Traffic I I I
0620 |Barriers Special Item - | 1500.000]

|JLF - 614 013 INSTALL |LF | |

| PORTABLE PCC BARRIERS | | |

1614992 PCC Traffic I | |
0630 |Barriers Special Item - | 3000.000]

|JLF - 614 015 MOVE |LF | I

IPORTABLE PCC BARRIERS | | I

| 616004 Construction Lane | | |
0640|Closing | LUMP | LUMP |

|616006 Remove Lane | | |
0650 |Markings | 3400.000] |

| 616008 Temporary | | |

0660 |Construction Sign | 60.000|
| Supports |EACH | . |
| 616012 Construction | | |
0670 |Warning and Detour Signs | 800.000|
| | SF | I

/1616014 Reflectorized | | |
0680 |Traffic Cones | 50.000] |
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DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 2011B0018
CONTRACTOR :
LINE] ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY e T
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 616016 Flashing Amber | | |
0690 |Warning Lights, Type "B" | 8.000] |

|616020 Sequential Arrow | | |
0700 |Boards | 4.000] |

| 616022 Construction Sign | | |
0710 |Warning Flags | 100.000| |

| 616024 Type III PVC I I I
0720 |Barricade | 8.000]

1616028 Traffic Drums | | |
0730 | 100.000] |

| 616040 Thermoplastic | | |
0740 | Pavement Marking, 4 Inch | 2280.000¢

|616042 Thermoplastic | | |
0750 | Pavement Marking, 4 Inch | 340.000] |
| Dash |LF I . I
|616044 Thermoplastic | | |
0760 |Pavement Marking, 6 Inch | 523.000| |

|616050 Thermoplastic | | |
0770 | Pavement Marking, 12 | 1680.000| |
| Inch |LF | . I
|616052 Thermoplastic | | |
0780 | Pavement Letter | 4.000] |

|616054 Thermoplastic | | |
0790 | Pavement Arrow | 3.000] |
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DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 2011B0018
CONTRACTOR :
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY R e B
[ |  AND UNITS | DOLLARS | CTS | DOLLARS [CTS

| 616060 Painted Lane | ' | |
0800|Marking, 4 Inch | 3000.000]

|616062 Painted Lane | | |
0810|Marking, 6 Inch | 1000.000]| |

| 616090 Construction Zone | | |
0820 |Attenuator | 6.000] |

1616100 Sand-Filled | | |
0830 | Impact Attenuator Module | 25.000]

1616110 PORTABLE | | |
0840 | CHANGABLE MESSAGE SIGN | 4.000]

|616122 Steel Protection | | |
0850 | Plate | 10.000] |

| 617002 Furnish And | | |
0860|Install Inductive Loop | 612.000]

| Detector |LF | . |

|617006 Remove Abandoned | | |
0870 |Traffic Signal Or Street | 19.000]|

|Light Pole Foundat ion | EACH | . |

| 617008 Furnish And | | |
0880|Install Pcc Foundation | 16.000]| |

|For Traffic Signal Pole |EACH | |

|]O r Pendant Post Street | | |

|Light Pole | | |

/617024 Furnish And | | |
0890 |Install Galvanized Steel | 47.000]

|Transformer Base |EACH | . |



District Department of Transportation PAGE: 10

DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 2011B0018
CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY R e | ——mmmmmm e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|617028 Furnish And | | |
0900 |Install Handbox | 4.000] |

|617030 Furnish And | | |
0910|Install One 2 Inch And | 44.000]

|Two 4 Inch Pvc Encased |LF | |

JE1 ectrical Conduits | | |

|617032 Furnish And | | |
0920|Install One 2 Inch And | 209.000] |

jOne 4 Inch Pvc Encased |LF | |

|[E1 ectrical Conduits | | |

|617034 Furnish And |

I

0930|Install Four 4 Inch Pvc | 564.000] |
jEncased Electrical Condu |LF | |
lits I | I

/617038 Furnish And | | |
0940 |Install Pcc Foundation | 3.000] |
|For Controller Cabinet |EACH | |

I

|617040 Furnish Temporary, | | |
0950 | Portable, Concrete Base | 3.000] |
|For Model 336-S A nd |EACH | |
iModel 336-Ss Traffic | | |
|Signal Controller | | |
|jCabinet | | |
| 617042 Furnish Temporary, |
0960 | Portable, Concrete Base | 28.000]
jFor 20 Foot Steel |EACH |
|Traffic Signal Pole |
jMounted On A Transformer |
|Base | I
|617044 Relocate Any | . I |
0970 |Temporary, Portable, | 31.0001 |
jConcrete Base |EACH | . |
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DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 2011B0018
CONTRACTOR :
LINE| ITEM [ APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY R ettt P
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|617046 Furnish And | | |
0980 |Install 20 Foot Tall | 47.000|

|Steel Traffic Signal | EACH | |

|Pole | I I

| 617048 Furnish And | | |
0990|Install 8 Foot Long Mast | 12.000]

|Arm With Clamp And Remo |EACH | |

|veable End Cap | I I

| 617050 Furnish And | | |
1000|Install 7 Conductor 14 | 7015.000]| |

|Awg Stranded Electrical |LF | |

|T raffic Signal Cable | | |

1617052 Furnish And | | |
1010|Install 4 Conductor 18 | 5235.000]

|Awg Shielded, Stranded |LF | |

|E1l ectrical Traffic | |

|Signal Cable | I

| 617058 Furnish And | | |
1020 |Install 25 Pair 19 Awg | 2051.000]

| Underground |LF I |

|Communication s Cable | | |

| 617060 Furnish And | |

|

1030|Install 25 Pair 19 Awg | 6135.000]
|Overhead Communications |LF | |
|C able | | |
|617068 Furnish Red Ball | | |
1040 |Led Module | 39.000]| |
| | EACH | |

|617070 Furnish Yellow | | |
1050|Ball Led Module | 39.000]| |

| 617072 Furnish Green | | |
1060|Ball Led Module | 39.000]| |
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DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 2011B0018
CONTRACTOR
LINE| ITEM [ APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY e R
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|617076 Furnish Yellow | | |
1070 |Arrow Led Module | 3.000]|

| 617078 Furnish Green | | |
1080 |Arrow Led Module | 3.000]| |

| 617084 Furnish 12 Inch | | |
1090 |0Overlay Lunar White | 26.000] |
|Walking Person And Portl |EACH | |
|and Orange Raised Hand | | |
|Led Module | | |
| 617086 Furnish 12 Inch | | |
1100 | Portland Orange | 26.000]| |
|Countdown Led Module | EACH | . |
| 617090 Furnish And | | |
1110|Install 3 Section | 27.000] |
|Conventional Traffic |EACH | |
|Signal He ad On A Pole | I |
| (A1l Lenses 127?) | | |
]617094 Furnish And | | |
1120 |Install 5 Section | 3.000] |
|Conventional Traffic |EACH | |
|Signal He ad On A Pole | | |
| (A1l Lenses 127?) | | |
| 617096 Furnish And | | |
1130 |Install 3 Section | 12.000| |
|Conventional Traffic |EACH |
|Signal He ad On A Mast | | |
|Arm (All Lenses 127?) | | |
|617114 Furnish And | | |
1140 |Install 2 Section | 26.000| |
|Conventional Pedestrian |EACH |
|Signal Head On A Pole | | |
| (127?) | | |
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DATE :
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 2011B0018
CONTRACTOR :
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY ] [ ————
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

/1617120 Furnish And | | |
1150 | Install Microwave | 4.000¢

|Vehicle Detector | EACH | . |

/617124 Furnish And | | |
1160jInstall Traffic Signal | 3.000]

|Controller And Cabinet | EACH | |

|

|617126 Remove Abandoned | | |
1170 |Traffic Signal | 3.000] I
|Controller Cabinet | EACH | |
| Foundatio n | | |
| 617130 REMOVE TRAFFIC | | |
1180 |SIGNAL POLE AND TRAFFIC | 2.000]
| SIGNAL EQUIPMENT | EACH | . |
|617132 Remove Traffic | | |
1190|Signal Controller And | 3.000{ |
|Cabinet |EACH | . |
|618016 Furnish and | | |
1200 | Install 36" x 36" x 36" | 8.000] |
|Manhole | EACH | . |
| 618020 Remove Manhole | | |
1210 |over 24" x 24" | 1.000]| |

| 618022 Furnish and | | |
1220 | Install 48" x 48" x 48" | 12.000]

|Manhole |EACH | . |

| 618072 Furnish and | | |
1230|Install 1-2" Schedule 40 | 95.000]

|Rigid PVC Conduit | LF | . |

| 618100 Furnish and | | |
1240 |Install 1-4" Schedule 40 | 130.000] |

|Rigid PVC Conduit |LF | . |
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DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 2011B0018
CONTRACTOR :
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [~ e
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

/618148 Furnish and | |

|

1250 |Install 6-4" Schedule 40 | 957.000]
|[Rigid PVC Conduits (duc |LF | |
It bank) | | I

/618150 Furnish and | | |
1260|Install 6-4" and 1-2" | 253.000]

| Schedule 40 Rigid PVC |LF | |

|ICond uits (duct bank) | I I

/618160 Furnish and | |

I
1270|Install 2-4" Schedule 40 | 48.000|
IRigid PVC Conduit (duct |LF | |
Ibank) I I

/618190 Furnish and | | |
1280|Install #10 Stranded | 870.000|

|[Wire |LF | . |

| 618202 Furnish and | | |
1290 |Install #6 Stranded Wire | 1071.000|

| 618250 Furnish and | | |
1300|Install #0000 Stranded | 2154.000]

|Wire |LF I . |

/618292 Furnish and | | |
1310|Install #8 Stranded | 792.000|

|Ground Wire |LF | . |

/618310 Furnish and | | |
1320|Install #2 Stranded | 718.000]

|Ground Wire |LF | . |

/618394 Furnish and | | |
1330|Install 15" B.C. Street | 10.000]|

|Light Foundation | EACH | . |

| 618400 Remove Street | | |
1340|Light Pole Foundation | 3.000] |
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DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 2011B0018
CONTRACTOR :
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY e e [ ——
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|618436 Furnish and | | |
1350 |Install 15" B.C Steel | 10.000]| |
|Transformer Base | EACH | . |

| 618542 Furnish and | |

I

13601Install 28'-6" Steel | 10.000]|
| Pendant Pole with up to |EACH | |
|8" Arm | I I

| 618566 Remove Pendant | | |
1370 |Pole 30 ft. Height or | 3.000]
| Less | EACH | . I

| 618668 Remove arm from | I |

1380 |wood pole up to 8 ft. in | 14.000]| |
| Length | EACH | . I
|618676 Furnish and | | |

1390|Install 8 ft. Arm on I 13.000] |
|Wood Pole | EACH | . |

|618720 Remove Luminaire | | |
1400 | from Wood Pole | 14.000] |

1618722 Remove Luminaire | | |
1410 | from Steel Pole | 3.000] |

/1618760 Furnish and | | |
1420 |Install 250 Watt HPS | 21.000] |

|Tear Drop Fixture |EACH | . |

/1618888 Furnish and | | |
1430|Install 4" PVC Rigid | 25.000] |

|U-Guard on Wood Pole |LF | . |

1618896 Furnish and | | |
1440(|Install 1" PVC Rigid | 65.000]

|U-Guard on Wood Pole |LF | .
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DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 2011B0018
CONTRACTOR
LINE| ITEM | APPROX. [ UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY e B T
[ |  AND UNITS | DOLLARS | CTS | DOLLARS [CTS

| 618992 ELECTRICAL WORK |
1450 |SPECIAL ITEM -EACH- | 1.000|
| FURNISH & INSTALL SPREAD |EACH |
| FOOTER FOUNDATI ON FOR | |
| STREETLIGHT/TRAFFIC |
| SIGNAL POLE | |
{618993 ELECTRICAL WORK | ’ | |
1460 |SPECIAL ITEM -LF- 618 | 17.000]
/161 FURNISH AND INSTALL |LF | |
{8-4" AND 1-2 "™ SCHEDULE | | |
|40 RIGID PVC CONDUITS | | |
| 618993 ELECTRICAL WORK | | |
1470 |SPECIAL ITEM -LF- 618 | 8.000| |
[163 FURNISH AND INSTALL |LF | |
|10-4" SCHEDU LE 40 RIGID | | |
|PVC CONDUITS | | |
[618999 Payment to PEPCO |
1480 | for Connection, | 22500.00
|Disconnection, |
|Inspection PAYMENT TO |
|PEPCO FOR CONNECTION AND |
|DISC ONNECTION OF |
| SERVICE
| 620002 Timber Ground | | |
1490 |[Mounted Sign Posts, 4x4 | 50.000]
| Inch |LF | . |
| 620014 Traffic Sign | | |
1500 | Panels | 180.000] |

| 620022 METAL SIGN POST | I I
1510] I 300.000] I

1620993 Traffic Signing | | I
1520|Special Item - EACH - | 2.000] |
|620 015 REBUILD DC SIGN | EACH | . |



District Department of Transportation

CONTRACT ID: 2011B0018

SCHEDULE OF ITEMS

PAGE:
DATE:
REVISED:

17

CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE BID AMOUNT
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| | AND UNITS | DOLLARS | CTS DOLLARS |CTS
[624002 Engineer's Field |

1530|Facilities | LUMP | LUMP
| | |
| 625002 Field Layout |

1540 | LUMP | LUMP
| | I
| 628002 Erosion and |

1550 | Sediment Control | LUMP | LUMP



